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Agenda

� Welcome  - 2:00 p.m.
� BG/Andrea R. Falls, Contracting Officer

� Opening Remarks – 2:05 p.m.
� BA/Larry Kenyon, Associate Director, JSC Office of Procurement  
� OA/Melanie Saunders, Associate Program Manager, ISS Program Office
� OE/Mathew Gray, SEB Chair

� Procurement Overview – 2:20 p.m.
� BG/Lauren Johnson, Contract Specialist

� Draft RFP Highlights – 2:30 p.m.
� BG/Andrea R. Falls, Contracting Officer

� IT Governance Model – 3:30 p.m.
� IA/Jon Symes, Information Resources Directorate

� Pricing Instructions – 4:00 p.m.
� BD/Herbert Rocha, Pricing Analyst

� One-on-One Communications Instructions – 4:45 p.m.
� BG/Lauren Johnson, Contract Specialist

� Comments, Questions, & Closing Remarks – 4:50 p.m.
� BG/Andrea R. Falls, Contracting Officer
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Safety and Administrative Information

� Cell Phones and Pagers 
should be in the “off” or 
“vibrate” setting.

� Restrooms can be found in 
the hallway outside this 
ballroom.

� Fire exits are the front 
entrance and side exit doors.  
In the event of a fire, you 
must move at least 75 ft away 
from the building.

Fire Exits

Fire Exit

Fire Exit

Restrooms



Page No. 4

National Aeronautics and Space Administration

October 30, 2008

� These slides are not to be interpreted as a compreh ensive 
description of the requirements in the Draft Reques t For 
Proposal (RFP).

� To the extent there are any inconsistencies between  this 
briefing and the solicitation, the solicitation wil l govern.

Disclaimer
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Larry Kenyon

Associate Director
Office of Procurement
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Joint Leadership Team (JLT) Responsibility, 
Accountability, Authority Team

Contract Relationships: 

A Working Guide

Civil Servants and Contractor Employees
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Preamble 

We are all here, civil servants and contractor empl oyees, to execute 
NASA’s mission. With this common purpose and passio n, we have 
different, and yet complementary roles that are ult imately defined by 
law. Through a rigorous process, the Government has  selected a 
company or team of companies to provide a product a nd/or service. 
Although contractor employees are working to meet r equirements 
defined by civil servants, they are nonetheless wor king for a 
company when they do so, and are being supervised b y an 
individual who works for that Company. This is nece ssary to ensure 
that the company is truly accountable for its perfo rmance in meeting 
Government requirements. We are all one team with c ommon 
objectives, and yet we must recognize and honor the  distinct and
complementary roles of civil servants and contracto r employees.
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Associate Program Manager
ISS Program Office

Melanie Saunders
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ISS Program SEB Chair

Mathew T. Gray
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SOURCE SELECTION AUTHORITY

Michael Suffredini (OA)

SEB Voting Members

Source Evaluation Board

Mathew T. Gray, Chair (OE)
Andrea R. Falls, Contracting Officer (BG)

Elizabeth S. S. Smith (OM)
Deborah H. Gutierrez (OH)
Joseph W. Beasley (OB)

Lauren N. Johnson, Recorder  (BG)
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BACKGROUND

� The purpose of this Pre-Proposal conference is:

� To help Industry understand the Government’s requirements and 
objectives pertaining to the Draft Request For Proposal (RFP) 
NNJ09ZBG001R for the International Space Station (ISS) Program 
Integration and Control (PI&C) follow-on contract.

� To promote competition on the PI&C Follow-on acquisition for the 
ISS Program.

� To encourage Offerors to submit questions and comments in 
writing via the PI&C website or in person during the Pre-Proposal 
Conference no later than November 7, 2008.  The Government will 
officially respond in writing to all questions submitted by posting 
them to NASA Acquisition Internet Service  (NAIS) and the PI&C 
procurement websites.
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Responses to Questions

� Verbal questions will be answered during the Pre-Proposal 
Conference.  Any verbal responses to comments and/or 
questions will not be considered official.  The Government 
expects that verbal questions received from Industry will be 
followed up in writing.

� All questions will be collected in writing at the end of this 
presentation.  Questions submitted in writing will be answered 
and posted to the procurement website and will be considered 
official responses. 

� If a difference exists between verbal and written responses to 
questions, the written responses shall govern.
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Pre-Proposal Conference Remarks

� Topics covered today are not inclusive and potential Offerors should 
not place any added emphasis based on the content of this briefing.

� Information provided today is to assist in the development of 
proposals; however, the Final RFP will take precedence.

� Continue to monitor the NAIS http://procurement.nasa.gov and ISS 
PI&C procurement.jsc.nasa.gov/isspic/default.asp
websites for updates.

� Official responses to written (e-mailed) questions will be posted to the 
ISS PI&C website and NAIS.

� Final RFP release is planned for December 5, 2008 at which time the 
technical library will be frozen.
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Procurement Overview

Lauren N. Johnson
Recorder & Contract Specialist
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Contractual Highlights
� COMPETITION TYPE:  Small Business Set-Aside 

� CONTRACT TYPE:  Indefinite Delivery Indefinite 
Quantity (IDIQ) using Fixed Rates

� PERIOD OF PERFORMANCE:  Five years
Base Period (3 Years) 10/01/09 – 09/30/12
Option One (1-year) 10/01/12 – 09/30/13
Option Two (1-year) 10/01/13 – 09/30/14

� CONTRACT PHASE-IN: 60 Days prior to Contract Start
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Acquisition Milestones

11/07/2008Draft RFP questions due

01/22/2009Past Performance Proposal Due Date

08/03/2009Phase-In

07/31/2009Contract Award

10/01/2009Contract Start

10/22/2008Draft RFP Release

12/05/2008Release Final RFP

02/09/2009Proposal Due Date

10/31/2008One-on-One Communications with Industry

10/30/2008Pre-proposal Conference

PlanMilestones
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Technical Library
� The Technical Library was posted October 20, 2008 t o 

the ISS PI&C Procurement website @ 
procurement.jsc.nasa.gov/isspic/default.asp

� In order to gain access to the ISS Program Integrat ion & 
Control (PI&C) Follow-on technical library, please email the 
following information to the Contract Specialist to obtain a 
Password and ID. 
� Full Company Name 
� Company Address 
� Point of Contact 
� Phone Number 
� IP Address
� Foreign Company (Yes/No) 
� CAGE Code 
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Points of Contact

Installation Ombudsman:
Lucy Kranz, Associate Director (Management)
2101 NASA Parkway
Building 1, Room 957B
Telephone Number:  281-483-0490
Fax Number:  281-483-2200

Ombudsman (Clause II.A.27, NFS 1852.215-84):  “… before  
consulting with an ombudsman, interested parties mu st first 
address their concerns, issues, disagreements, and/ or 
recommendations to the Contracting Officer for reso lution… If 
resolution cannot be made by the Contracting Office r, 
interested parties may contact the installation omb udsman…”
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Points of Contact

� Points of Contact:  
� Contracting Officer: Andrea R. Falls, 281-483-1862
� Contract Specialist:  Lauren Johnson, 281-483-2780
� [jsc-prog-int-and-contract-seb@mail.nasa.gov]

� web address: 
[http://procurement.jsc.nasa.gov/isspic/default.asp ]

– Click on the “Anonymous Questions to Contracting Officer” link to 
submit a question.

– The “Anonymous Questions to Contracting Officer” link will close down 
after issuance of the Final RFP.
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Draft RFP Highlights

Andrea R. Falls
Contracting Officer
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Draft RFP Highlights
� Section A – Solicitation/Contract Form
� Section B – Supplies or Services and Price/Costs
� Section C – Statement of Work
� Section D – Packaging and Marking
� Section E – Inspection and Acceptance
� Section F – Deliveries or Performance
� Section G – Contract Administration Data
� Section H – Special Contract Requirements
� Section I – Contract Clauses
� Section J – List of Attachments
� Section K – Representations, Certifications and Other Statement s       

of Offerors
� Section L – Instructions, Conditions and Notices to Offerors
� Section M – Evaluation Factors for Award to Offerors
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Draft RFP Highlights – SECTIONS A & B

� Section A – Table of Contents
� Offerors are to complete blocks 12 - 18 of the Stand ard Form 33

� Section B – Supplies or Services & Price/Costs
� B.2 Contract Value

This clause will be a summation of the actual task orders issued
under this contract and this table will be updated based on the 
issuance of Task Orders.

Contract Guaranteed:  Minimum: $ 5M Maximum: $TBD

� B.3 Firm Fixed Price (Contract Phase In)
The contract phase-in period (60-day) is from Augus t 3, 2009 
through September 30, 2009.
The Offerors shall provide the proposed fixed price  amount for the 
phase-in period.  (The Price must match Section L, Volume IV 
Pricing Proposal).
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� Section B Supplies or Services & Price/Costs (Continued)

� B.4 Indefinite Delivery/Indefinite Quantity (IDIQ) O rders
The Offerors shall propose fully burdened fixed rat es for labor 
categories proposed for the contract period of perf ormance.  The
rates proposed in Clause B.4 must match the rates i n the Pricing
Proposal, Section L, Appendix 2, IDIQ Workbook.

� B.5 Contract Funding
The Contract will be incrementally funded.  This cl ause will be 
updated to reflect available funding as appropriate .

Draft RFP Highlights – SECTIONS A & B
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SECTION C - Statement of Work
ISS Work Breakdown Structure

Program Mgmt.
and Admin.
Planning and Reviews
(PMRs, MIS)
Internal/Extneral
Reviews Support

1.1
Program Management

Resources Mgt.
Assessments
Scheduling

1.2
Business Management

Configuration Mgt.
Program Data Integ.

1.3
Config. Mgmt/Data Int.

IT Management
Systems Mgmt.
and Operations
(IT Systems, Apps.,
Servers, etc.)

1.4
Program Information

Technology

SE&I of IP Elements
IP Milestone Reviews
ISS and Mission
Integration

1.5
International Partner
Elements Integration

1.6
NASA Reimburseable

Space Act Agreements

1.0
Management Integration

and Control

Program Reqs and
Interfaces
System Perf. Analysis
and Integration
Assembly and Config.
Definition/Analysis
Strategic Analysis &
Integration

2.2
Sys Analysis & Integ.

2.0
ISS Systems Engineering,
Analysis and Integration

Technical Integration
Support
Engineering Services
Special Studies

3.1.1.1
Engineering and

Technical Services

3.0
Spacecraft

MA/Risk Mgt.
Plan
ISO/Quality Recs
Audit/Surveil Sup.
Mishap Reporting
Safety and Health
Lessons Learned
Doc Maint.

6.1
Mgt. and Admin

IP Integration
CR Integration
CoFR

6.2
S&MA Integration

Risk Process Mgmt.
Risk Management
Corrective/
Preventative Action
Probabalistic Risk
Assessments

6.3
Program Risk

Safety Assess.
Hazard Reports

6.4
ISS Safety Program

Problem Reporting
System
Element HW/SW
Acceptance

6.6
Quality Assurance

Doc. Verification
Mission Int. & Ops
Planning

6.7
Operations Safety

6.0
Safety & Mission

Assurance

Program Integration and Control
Statement of Work

Visiting Vehicle
Integration

3.2
Visiting Vehicle
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Draft RFP Highlights – SECTIONS D - G

� Section D – Packaging and Marking
� No unique contractual aspects

� Section E – Inspection and Acceptance
� No unique contractual aspects

� Section F – Deliveries or Performance
� No unique contractual aspects

� Section G – Contract Administration Data

� G.10 Security/Badging Requirements for Foreign Natio nal Visitors and 
Employees/Representatives of Foreign Contractors (J SC 52.204-91) 
Recent changes in the JSC badging process have been  
implemented.  Offerors need to be familiar with the  conditions and 
guidelines regarding access to the Center by Foreig n Nationals.

� G.11 Identification of Employees (JSC 52.242-92)
At all times while on Government property, the Cont ractor, 
subcontractors, their employees and agents shall we ar badges 
issued by NASA Badging and Visitor Control Office.

Each individual who wears a badge shall be required  to sign 
personally for the badge. The Contractor shall be h eld accountable 
for issued badges.
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� Section G – Contract Administration Data (Continued)

� G.12 Advance Agreement on payment of Phase-in Price
This clause establishes the milestone requirements for phase-in 
price. Offerors shall provide the proposed fixed pr ice amount 
for each milestone of the phase-in period.

� G.13 Payments - Fixed Rate IDIQ
The awardee is authorized to submit invoices direct ly to the NASA 
Contracting Officer in accordance with the provisio ns of this 
clause.

Draft RFP Highlights – SECTIONS D - G
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� Section H – Special Contract Requirements
� H.2 Limitation of Future Contracting (NFS 1852.209-7 1)

This clause establishes the nature and restrictions  on conflicts of 
interest and restrictions upon future contracting. This clause 
should be read in conjunction with H.8 ISS Contract  Strategy
Conflict of Interest Agreement .

� H.3 Task Ordering Procedure (NFS 1852.216-80)

IDIQ task orders will be issued in accordance with this clause. 
This clause should be read in conjunction with DRD PIC-PR-05 
Task Order Plan.

� H.5 Key Personnel and Facilities (NFS 1852.235-71)

Offerors shall fill in key personnel in their propo sal, essential to 
performing the requirements of this contract, by na me and title.
The names of these individuals will be incorporated  into the 
contract. The Offeror shall fill in facilities whic h are essential to the 
work being performed under this contract.

Draft RFP Highlights – SECTION H
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� Section H – Special Contract Requirements (Continued)

� H.6 Representations, Certifications, and Other State ments of 
Offerors
The Offerors shall fill in and submit as required.

� H.7 Annual Performance Feedback
The Government surveillance activities reflect annu al 
performance feedback in accordance with this clause ,  
NFS 1842.15 (NASA Form 1680) and DRD PIC-PM-02.

� H.8 ISS Contract Strategy Conflict of Interest Agree ment
Describes requirements for the contractor to elimin ate or 
mitigate potential conflict of interest while execu ting the 
requirements of this contract.  This clause should be read 
in conjunction with clauses H.2, Limitation of Futu re 
Contracting , I.9, Access to Sensitive Information , and I.10, 
Release of Sensitive Information .

Draft RFP Highlights – SECTION H
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Draft RFP Highlights – SECTION H

� Section H – Special Contract Requirements (Continued)

� H.9 Associate Contractor Agreements
To achieve requirements of this contract, close coo rdination, 
cooperation and exchange of information with other Contractors 
will be required.

� H.10 Additional Export Control Requirements
In addition to the requirements set forth in NFS 18 52.225-70 
Export Licenses , Offerors shall reference this section for plannin g 
and facilitation of exports of NASA hardware or tec hnical data.

� H.15 Task Order Amendments
This clause specifies conditions in which amendment s will 
be issued to the IDIQ task orders.  This clause sho uld be read in 
conjunction with Clause H.3 Task Ordering Procedure s.
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� Section I – Contract Clauses

� No unique contractual aspects

� Section J – List of Attachments

� J-1 Data Requirements List/Data Requirements Descrip tions
� J-2 Department of Labor Wage Determinations
� J-3 Safety and Health Plan - Provided by the Offeror in their proposal, once 

approved by NASA the plan will be incorporated into the contract.
� J-4 IT Security Plan - Provided by the Offeror in their proposal for Offeror-

managed facilities.  Once approved by NASA, the plan will be 
incorporated into the contract.

� J-5 Surveillance Plan - To be included in the contract after Contract Award by 
the Government.

� J-6 Organizational Conflict of Interest Avoidance Pl an - Provided by the 
Offeror in their proposal, once approved by NASA the plan will be 
incorporated into the contract.

� J-7 Acronym List
� J-8 Applicable and Reference Document List

Draft RFP Highlights – SECTIONS I - J
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� Section K – Representations, Certifications & Other Statements 
Of Offerors

The offerors shall fill in the following provisions as appropriate.

� K.1 Listing of Clauses Incorporated by Reference

� K.2 Annual Representations and Certifications (FAR 52.204-8)

Draft RFP Highlights – SECTION K
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� Section L Part I - Provisions
� Section L Part II - Instructions for Proposal Preparation

Attachments
� L-1 Key Personnel Resume
� L-2 Past Performance Questionnaire

Appendices
� L-A1    Programmatic Groundrules and Assumptions
� L-A2    IDIQ Workbook
� L-A3    Task Orders
� L-A4    Sample Products
� L-A5    Sample Guidelines

- Table L-1, Standard Labor Categories
- Table L-2, PI&C SOW Proposal Level of detail and Reference WYEs

� L-A6  Technical Understanding – Formats and Examples
- Table L-3, Table of Resources

Draft RFP Highlights – SECTION L 
Instructions, Conditions, and Notices to Offerors
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� Section L Part I – Provisions
� L.2 Instructions To Offerors (FAR 52.215-1)

This provision provide instructions and procedures for this acquisition.  
Offerors should carefully review.

� L.7 Proposal Page Limitations (NFS 1852.215-81)
This provision establishes the proposal page limitations for this 
acquisition. The page limitations for each section of the proposal 
are defined in Section L – PART II INSTRUCTIONS FOR 
PROPOSAL PREPARATION, 1.0 Introduction. Pages submitted 
in excess of the limitations specified in this provision will not be 
evaluated by the Government and will be returned to the Offeror.

Additional proposal page limitation instructions, graphs and 
tables – The Government will allow for 10-point font type for graphs 
and tables.

� L.11 Proposal Marking and Delivery (JSC 52.215-109) 
In order to ensure timely receipt of proposals, please allow 
adequate time for timely delivery of proposals through the JSC 
Central Receiving Office.

Draft RFP Highlights – SECTION L 
(Part I)
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� Section L Part I (Continued)

� L.12 Proposal Submission Instructions
Volume III, Past Performance and Questionnaires, CAOT 
Template, and Representations and Certifications are due 
no later than 1:30 p.m. local time on January 22, 2009 .

Volume I, Management Approach and Plans, Volume II, 
Technical Approach, Model Contract, except for Section K, 
Representations and Certification and Other Statement of 
Offerors, are due no later than 1:30 p.m. local time on 
February 9, 2009 .

� L.14 SBA Ostensible Subcontractor Rule Information
The information provided by the Offeror will support the 
Government’s ability to certify that the prime Contractor making 
the offer will be performing the primary and vital requirements 
for the contract.

Draft RFP Highlights – SECTION L 
(Part I)
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� Volume I Technical and Management Approach –
Source Evaluation Factor #1: Mission Suitability

� SUBFACTOR A. TECHNICAL APPROACH
– Overall Technical Approach
– Specific Technical Understanding & Associate Resour ces
– Operational Scenario

� SUBFACTOR B. MANAGEMENT APPROACH
– Overall Management Approach

� SUBFACTOR C.  SAFETY AND HEALTH (Subset of Volume II)
– Overall Safety & Health Management Approach

Draft RFP Highlights – SECTION L 
(Part II)
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� Volume II Plans 
A.  Safety and Health Plan
B.  Annual Performance Feedback Plan
C.  Phase-In and Transition Plan
D.  Total Compensation Plan
E.  Associate Contracting Agreements Plan
F.  IT Management and Security Plans
G.  Organizational Conflict of Interest Avoidance Plan

Draft RFP Highlights – SECTION L 
(Part II)
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� Volume III Past Performance - (Source Evaluation 
Factor #2: Past Performance)
Information requested under this clause is required of the Offeror and 
major subcontractors (over $1 million in total value per year). Offerors 
may submit additional information at their discretion if they consider 
such information necessary to establish a record of relevant 
performance.

Offerors shall complete Section L Attachment L-2, Past Performance 
Questionnaire for up to five contracts completed and ongoing.

� Volume IV Price Proposal - (Source Evaluation Factor  
#3: Price) 
Herbert Rocha will discuss instructions for preparation of the price 
proposal later in the presentation.

Draft RFP Highlights – SECTION L
(Part II)
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� Section L – Part II
� 2.0 GENERAL

– A. Copies of Proposals

Offerors are required to submit twenty (20) copies of Volume I, ten (10) 
copies of Volume II, ten (10) copies of Volume III, and ten (10) copies of 
Volume IV. Offerors shall provide two (2) copies of their entire proposal 
(Volumes I through IV) electronically on separate CD ROMs. Two CD 
ROM copies of Volume III shall also be provided with the early delivery 
of Volume III.

– C.  Facilities

Use of existing facilities on-site at JSC for personnel who directly 
support the accomplishment of the contract requirements shall be
provided.  Reference Section C, Appendix 4, List of Installation –
Accountable Property and Services, for applicable JSC buildings and the 
estimated number of seats available.

Draft RFP Highlights – SECTION L 
(Part II)
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3.0 Source Evaluation Factors

Factor 1: Mission Suitability
Proposals will be evaluated in accordance with the following factors:  
Mission Suitability, Past Performance, and Price. Only the Mission 
Suitability factor will be weighted and scored. 

The Mission Suitability subfactors are:
Subfactor A: Technical Approach 500
Subfactor B: Management Approach 400
Subfactor C: Safety and Health Approach 100

1000

Factor 2:  Past Performance 
Factor 3:  Price 

9.0 Relative Importance of Evaluation Factors
Mission Suitability is more important than Past Performance.  Mission Suitability and   
Past Performance, when combined, are significantly more important than Price.

Draft RFP Highlights – SECTION M
Evaluation Factors for Award to Offerors
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Table Mapping Section L and M Provisions

Provision # Section L Provisions Provision # Section M Provision

4.1 Mission Suitability Factors
TA Technical Approach TA Subfactor A: Technical Approach
TA1 Overall Technical Approach TA1 Overall Technical Approach

TA2
Specific Technical Understanding and 
Associated Resources TA2

Specific Technical Understanding and 
Associated Resources

TA3 Operational Scenario TA3 Operational Scenario

MA Management Approach MA Subfactor B: Management Approach
MA1 Overall Management Approach MA1 Overall Management Approach
MA2 Key Personnel MA2 Key Personnel
SA Safety and Health Approach SA Subfactor C: Safety and Health
SA1 Overall Management Approach SA1 Safety and Health   

A Safety and Health Plan A Safety and Health Plan
B Annual Performance Feedback Plan B Annual Performance Feedback Plan
C Phase-In and Transition Plan C Phase-In and Transition Plan
D Total Compensation Plan D Total Compensation Plan
E Associate Contractor Agreements E Associate Contractor Agreements
F IT Management and Security Plans F IT Management and Security Plans

G
Organizational Conflict of Interest 
Avoidance Plan G

Organizational Conflict of Interest 
Avoidance Plan

9.0 RESERVED 9.0
Relevant Importance of Evaluation 
Factors

6.0 Volume III - Past Performance

7.0 Ostensible Subcontractor Approach

8.0 Volume IV - Price Proposal

4.0 VOLUME I - Technical and Management Approach

4.0 VOLUME I – Technical and Management Approach (Continued)

5.0 VOLUME II - PLANS

Provision # Section L Provisions Provision # Section M Provision

4.1 Mission Suitability Factors
TA Technical Approach TA Subfactor A: Technical Approach
TA1 Overall Technical Approach TA1 Overall Technical Approach

TA2
Specific Technical Understanding and 
Associated Resources TA2

Specific Technical Understanding and 
Associated Resources

TA3 Operational Scenario TA3 Operational Scenario

MA Management Approach MA Subfactor B: Management Approach
MA1 Overall Management Approach MA1 Overall Management Approach
MA2 Key Personnel MA2 Key Personnel
SA Safety and Health Approach SA Subfactor C: Safety and Health
SA1 Overall Management Approach SA1 Safety and Health   

A Safety and Health Plan A Safety and Health Plan
B Annual Performance Feedback Plan B Annual Performance Feedback Plan
C Phase-In and Transition Plan C Phase-In and Transition Plan
D Total Compensation Plan D Total Compensation Plan
E Associate Contractor Agreements E Associate Contractor Agreements
F IT Management and Security Plans F IT Management and Security Plans

G
Organizational Conflict of Interest 
Avoidance Plan G

Organizational Conflict of Interest 
Avoidance Plan

9.0 RESERVED 9.0
Relevant Importance of Evaluation 
Factors

6.0 Volume III - Past Performance

7.0 Ostensible Subcontractor Approach

8.0 Volume IV - Price Proposal

4.0 VOLUME I - Technical and Management Approach

4.0 VOLUME I – Technical and Management Approach (Continued)

5.0 VOLUME II - PLANS
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IT Governance Model 

Jon Symes
IA/Assistant to the Director
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PRICE INSTRUCTIONS

Herbert Rocha
Pricing Analyst
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One-on-One Communications
Instructions

Lauren Johnson
Contract Specialist
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One-on-One Communications

� Forty-Five minute one-on-one meetings with interest ed 
parties will be held in the Rio Grande Room at the Gilruth 
Center on October 31, 2008.

� By appointment only (contact Contract Specialist or 
Contracting Officer to arrange an appointment).

� Schedule
� October 31, 2008 8:00 a.m. – 5:00 p.m. (time slots available )
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Ground Rules for One-on-Ones

� The ground rules below will be adhered to during th e one-on-one 
sessions with Industry.  In these sessions, Industr y is 
encouraged to provide opinions on the Draft RFP inc luding how 
to improve the document.  Clarification questions a nd issues that 
should be shared with all parties will be captured in writing.  The 
resulting answers will be provided to all Offerors at the same 
time. 

� The following topics may be discussed:
� The general purpose of the procurement and discussi ons as detailed 

above; 
� Any information about JSC that NASA has already mad e accessible 

to the public or is otherwise being made available to all potential 
Offerors; 

� Information that describes the federal procurement process as 
defined by the Federal Acquisition Regulation (FAR) , NASA FAR 
Supplement (NFS), or other published procurement po licy 
documents; 

� Procurement-specific information already published such as 
information contained in the Draft RFP and pre-soli citation synopses.
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Ground Rules for One-on-Ones
(continue)

� Questions regarding the subjects below will not be 
discussed: 
� Proprietary or confidential business information of other business 

entities; 
� Privacy Act protected information; 
� Trade Secrets Act protected information;
� Speculation on what the Government might be looking for in 

proposals; 
� Different technical and management approaches; 
� Technical Efficiencies; and
� Any particular Government Emphasis.

� Formal presentations by interested parties or poten tial 
Offerors are not required. 

� Recording devices are prohibited. 
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Comments & Questions
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Closing Remarks

Andrea R. Falls
Contracting Officer
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Special Considerations

Prospective Offerors are reminded NOT to contact 
incumbent personnel (either directly or through 
electronic means) during duty hours or at their 

place of employment, as such contacts are 
disruptive to the performance of the current 

contract.
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How to Get Connected

� ISS PI&C Website
http://procurement.jsc.nasa.gov/isspic/

� NASA/JSC Business Opportunities Home Page
Set up your user profile
http://prod.nais.nasa.gov/cgi-bin/eps/bizops.cgi?gr =D&pin=73

� NASA Acquisition Internet Service  (NAIS)
http://procurement.nasa.gov

� JSC Procurement Website
http://procurement.jsc.nasa.gov/procpub.htm

Thank you for your interest in this 
procurement activity.


